



CITY OF COLUMBIA, MISSOURI

FINANCE DEPARTMENT
PURCHASING DIVISION

NOTICE TO BIDDERS ADDENDUM #1 RFQ: 4/2016 CPP-9999 (516)

FORUM BOULEVARD TRAIL

Inbox x

Bidders shall note these changes to the above Request for Quotation and *incorporate these changes in their submittal*. Bidders shall attach a signed acknowledged copy of this addendum to their bid, if submitting a hard copy (via paper) or agree to the addendum electronically if submitting through the electronic bid system on line.

The following revisions and/or additions shall be referred to as part of the Bid/Contract Documents.

General Clarifications:

1. A Corps of Engineers 404 permit has been acquired. No permit for a creek crossing is included. If needed the creek crossing permit will be the contractor's responsibility.
2. Some retaining walls do not have bore logs, so if rock is encountered the retaining wall quantity may be reduced. This will be determined by the City after excavation near the wall exposes the rock face.
3. No geotech information is available for the east end of the bridge.
4. Tree clearing must be completed by March 31, 2016 due to bats. If this is delayed by the City, we will work with the contractor on removing the additional trees or in determining which trees may have Indiana Bat habitat potential.
5. Contractor shall have the disturbance limits staked and shall stay within the limits during construction. There are designated areas for Corps of Engineers mitigation just beyond the disturbance limits.
6. A prefabricated bridge was investigated during design, and it was determined that it would be more expensive for this site.
7. Additional questions are to be submitted to Purchasing. They will then be put into an addendum. Michelle Sorensen mdsorens@GoColumbiaMO.com 573-874-6317. Cut off for additional questions is November 4, 2015 by close of business.
8. Access to the east end of the bridge shall be determined by the contractor's method of construction. A temporary crossing of the creek to access the east end would be allowed if the contractor obtains a permit from the U.S. Army Corps of Engineers. Access is also allowed underneath the existing vehicular bridge, but the contractor shall stay out of the limits of ordinary highwater. Finally, the City will allow temporary removal of guardrail on the southeast

side of the Forum Boulevard bridge. Any additional fill or construction needed for the contractor's access will be at the contractor's expense.

9. An Ameren natural gas pipeline is under Hinkson Creek near to where the bridge piers will be constructed. Ameren has confidence in the location of the pipe, which will not interfere with the drilled shafts. Should there be a problem, Ameren will move the pipe. Who is Ameren contact?

Jake Martin, 573-876-3063

10. Anticipated Notice To Proceed is January 2016

11. See the attached specification that is to be included in Technical Specification TS6. Contractor to restore disturbed areas with temporary ground cover and will purchase native grass seed for the City Parks and Rec Department to seed the disturbed areas with when the timing is right.

12. No Change in the federal wage order

13. No Other Changes

ACKNOWLEDGEMENT OF ADDENDUM #1

The undersigned Respondent hereby certifies that the changes set forth in this Addendum #1 have been incorporated in their proposal and are a part of Request for Quotation No. 4/2016. All other provisions of the bid documents, except as herein stated, shall remain in force as written.

Firm _____ Date _____

Signed _____

Columbia, Missouri
RFQ # 4/2016
CPP-9999 (516)
Forum Boulevard Trail
11:00 am October 28, 2015

1. Bidding Procedures

- Bid opening. – Wednesday – November 11, 2015 @2:00pm
- Bid submission: Paper bid or electronic bid submission

2. Items to be submitted with Bid

- Bidders Response - Paper bid form
- Original Bid Bond (5%), (Bid bond form is included in the RFQ), or a Surety 2000 electronic bonds. If not using the Surety option the bid bond form provided in the RFQ must be used
- Acknowledgement of Insurance Requirements
- Everify and Work Authorization
- W-9

3. Additional Contract Requirements and Compliance

- DBE goal for this project is 12%
- DBE Submittal Forms must be submitted to the City of Columbia/Purchasing department by 4:00pm within 3 business days from date of bid opening
- Prime Contractor must perform 30% of the total contract
- Period of Performance is to be completed in 240 calendar days, with \$1,100.00 per calendar days liquidated damages.
- Insurance Certificate with the City of Colombia listed as additionally insured
- Performance and Labor & Material Payment Bonds
- Prevailing wage - State and Federal will apply – New federal wage rate in applicable will be included in the addendum issued after pre-bid

4. Pricing to be quoted

- All line on the itemized Bid Sheet

Addenda.

- Addenda to be issued and posted through City E Bidding system -
- All addenda must be acknowledged - submitted with paper proposal or uploaded with electronic bid system

5. Questions

RFQ # 4/2016
CPP-9999-(516)
Forum Boulevard Trail
11:00 am October 28, 2015

Attendee Name	Phone / E-mail / Fax #	Company Name
<u>Michelle Sorensen</u>	Phone: <u>573-874-6317</u> Email: <u>mdsorens@gocolumbiamo.com</u> Fax: <u>573-874-7762</u>	<u>City of Columbia</u>
<u>Vineet Kapila</u>	Phone: <u>573-817-5020</u> Email: <u>vbkapila@GoColumbiaMO.com</u> Fax: <u>573-874-7762</u>	<u>City of Columbia</u>
<u>Bob Gilbert</u>	Phone: <u>573-659-6719</u> Email: <u>bob.gilbert@bartwest.com</u> Fax: <u>573-634-7904</u>	<u>Bartlett & West, Inc.</u>
<u>JAKE LONG</u>	Phone: <u>573-642-6363</u> Email: <u>jake.long@glovecan.com</u> Fax: <u>573-642-6368</u>	<u>GLOVE CAN, INC.</u>
<u>Craig Nilges</u>	Phone: <u>573-239-9220</u> Email: <u>Craig.nilges@apac.com</u> Fax: _____	<u>APAC - Missouri</u>
<u>BRIAN BURKS</u>	Phone: <u>573 445 8331</u> Email: <u>brian.burks@emerysapp.com</u> Fax: <u>573-445-0266</u>	<u>Emery SAPP & Sons, Inc</u>
<u>Tyler Wallace</u>	Phone: <u>573-441-5556</u> Email: <u>twallace@gocolumbiamo.com</u> Fax: _____	<u>City</u>
<u>Teel Curtis</u>	Phone: <u>573 489-8853</u> Email: <u>ctcurtis@gocolumbiamo.com</u> Fax: _____	<u>City PW</u>
<u>Noah Barnes</u>	<u>573-474-1011</u> Email: <u>noah@booneconst.com</u>	<u>Boone Construction</u>

