



CITY OF COLUMBIA, MISSOURI

FINANCE DEPARTMENT
PURCHASING DIVISION

NOTICE TO BIDDERS ADDENDUM #1 RFQ: 8/2016 Broadway Pavement Improvements

Inbox x

Bidders shall note these changes to the above Request for Quotation and *incorporate these changes in their submittal*. Bidders shall attach a signed acknowledged copy of this addendum to their bid, if submitting a hard copy (via paper) or agree to the addendum electronically if submitting through the electronic bid system on line.

The following revisions and/or additions shall be referred to as part of the Bid/Contract Documents.

General Clarifications:

1. Contractor shall begin paving after College has let out on May 24, 2015
2. Questions for project close 11/04/2015 at close of business
3. No Change in the federal wage order
4. No Other Changes

ACKNOWLEDGEMENT OF ADDENDUM #1

The undersigned Respondent hereby certifies that the changes set forth in this Addendum #1 have been incorporated in their proposal and are a part of Request for Quotation No. 8/2016. All other provisions of the bid documents, except as herein stated, shall remain in force as written.

Firm _____ Date _____

Signed _____

Columbia, Missouri
RFQ # 8/2016
STP-2104 (505)
Broadway Pavement Improvements
2:00 pm October 28, 2015

1. Bidding Procedures

- Bid opening. – Wednesday – November 11, 2015 @2:00pm
- Bid submission: Paper bid or electronic bid submission

2. Items to be submitted with Bid

- Bidders Response - Paper bid form
- Original Bid Bond (5%), (Bid bond form is included in the RFQ), or a Surety 2000 electronic bonds. If not using the Surety option the bid bond form provided in the RFQ must be used
- Acknowledgement of Insurance Requirements
- Everify and Work Authorization
- W-9

3. Additional Contract Requirements and Compliance

- DBE goal for this project is 10%
- DBE Submittal Forms must be submitted to the City of Columbia/Purchasing department by 4:00pm within 3 business days from date of bid opening
- Prime Contractor must perform 30% of the total contract
- Period of Performance is to be completed in 198 calendar days, with \$700.00 per calendar days liquidated damages. Start date for project is January 4, 2016 – Completion date of July 20, 2016
- Insurance Certificate with the City of Columbia listed as additionally insured
- Performance and Labor & Material Payment Bonds
- Prevailing wage - State and Federal will apply – New federal wage rate in applicable will be included in the addendum issued after pre-bid

4.

Pricing to be quoted

- All line on the itemized Bid Sheet

Addenda.

- Addenda to be issued and posted through City E Bidding system -
- All addenda must be acknowledged - submitted with paper proposal or uploaded with electronic bid system

5. Questions

Questions for Project to close Nov 4, 2015 @ Close of Business

RFQ # 8/2016
STP-2104 (505)
Broadway Pavement Improvements
2:00 pm October 28, 2015

Attendee Name	Phone / E-mail / Fax #	Company Name
<u>Michelle Sorensen</u>	Phone: <u>573-874-6317</u> Email: <u>mdsorens@gocolumbiamo.com</u> Fax: <u>573-874-7762</u>	<u>City of Columbia</u>
<u>Vineet Kapila</u>	Phone: <u>573-817-5020</u> Email: <u>vbkapila@GoColumbiaMO.com</u> Fax: <u>573-874-7762</u>	<u>City of Columbia</u>
<u>Lee White</u>	Phone: <u>874-7267</u> Email: <u>wlwhite@gmail.com</u> Fax: _____	<u>City of Columbia</u>
<u>Don Rhea</u>	Phone: <u>573-893-2751</u> Email: <u>drhea@cdsecumpny.com</u> Fax: <u>573-893-7749</u>	<u>Dem Schmieckers Excavating</u>
<u>TERRY SCHLER</u>	Phone: <u>573-228-7068</u> Email: <u>terry.schler@apac.com</u> Fax: _____	<u>APAC</u>
<u>Brian Craunfa</u>	Phone: <u>573-239-1603</u> Email: <u>brian.craunfa@apac.com</u> Fax: _____	<u>APAC</u>
<u>MIKE LUETKEMEYER</u>	Phone: <u>573-893-7196</u> Email: <u>KWLPAINTING@MEDIACOMBB.NET</u> Fax: _____	<u>K.W. LUETKEMEYER PAINTING</u>
_____	Phone: _____ Email: _____ Fax: _____	_____