

Weldon Spring City Hall
5401 Independence Road
Weldon Spring, Missouri 63304

October 9, 2015

Re: Independence Road Reconstruction Phase 3

CONTRACT ADDENDUM #2

TO ALL BIDDERS:

You are hereby notified of the following changes to the above referenced Contract Documents and Specifications for Independence Road Reconstruction Phase 3.

- 1) The bid date has not changed the sealed proposal bids must be received by October 14, 2015 at 10:00 AM at City of Weldon Spring City Hall.
- 2) The CONTRACTOR is not limited to the items of work prior to the winter weather of 2015/2016; however the City of Weldon Spring shall not allow the existing pavement to be removed (other than temporary trenched) prior to the 2015/2016 winter weather. The major lane reconstruction work will not proceed until good weather conditions in 2016 and in addition not until the current work on the Weldon Spring Parkway Phase 2 Project at Independence Road and State Highway 94 has a connection to the signal at O'Fallon Road and vehicles are prevented from turning left from Independence Road onto State Highway 94.
- 3) The Bid Item for the training reimbursement payment of \$3.50 per hour shall be completed by adding the 1,000 hours for trainees in order to meet the requirement in the Instruction to Bidders Section 19. If the bidder enters a lower number of hours there will be a penalty for not providing the 1 slot at 1,000 per slot for trainees.
- 4) For Bid Item 612.50.00 the County Road Board Funding signs exhibit is revised as attached on Exhibit A having a sign size of 48 inches in Width and 36 inches in Length with lettering being Upper 4 inches and Lower 2.5 inches, the sign shall have white lettering on a blue background. The CONTRACTOR shall erect the signs at the project limits at the beginning of construction and the signs can be removed 30 days after final construction contract completion.

This addendum must be acknowledged by submittal of the Contract Addendum form on page P-1. Please feel free to contact us with questions.

Sincerely,



Michael N. Meiners, P.E
City Engineer of Weldon Spring

Attachment

This Road Project Paid In Part
Through Your
St. Charles County
1/2 Cent Transportation Sales Tax



*For more information, please visit
www.sccmo.org*